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Project Description

 New Missouri River bridge connecting
St. Charles and St. Louis counties

* Replaces 1935 bridge

* Shared use path connecting Katy Trail State
Park to Monarch Levee Trail

* Improve Chesterfield Airport Road interchange
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Deteriorated Infrastructure

* Current westbound I-64 bridge built in 1935
* Extreme deficiencies

* Recent years have had full weekend closures
to do necessary repairs

* Currently striped for three 10 foot lanes with
no shoulders

e Carries 50,000 vehicles

| Mé)DOT




4




Project Goals

* Deliver the project within the programmed budget
of $125 Million

* Construct a Missouri River bridge that can be reasonably
maintained to provide more than a century of useful life

 Maximize the mobility, capacity and safety improvements in
the corridor when construction is complete

* Minimize and mitigate construction impacts and maximize
work zone safety to customers through construction staging
and communication efforts

* Complete the project no later than July 1, 2016
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Cost

* S125 Million
— Property acquisition
— Utility relocation
— Contingencies/misc

* Maximum $117 Million Design-Build contract
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Disadvantaged Business Enterprise

* 14 % for construction activities
* 20 % for professional/design activities

* DBE firms must be certified with the Missouri
Regional Certification Committee (MRCC)
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Workforce

* Federal workforce goals apply to project
— 14.7% minority
— 6.9% female

* Goals apply per craft

* On-The-Job training goals will apply if
workforce goals aren’t met per craft
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Four Pre-Qualified Teams

Team: AB-MBI MT

. _ Massman Construction Co.
American Bridge Co.
Major _ Traylor Bros., Inc.
. Millstone Bangert, Inc.
Participants: Fred Weber, Inc.

Parsons Transportation Group Inc. _
HNTB Corporation

Team: KClI Walsh Alberici
Major KCI Construction Company Walsh Construction

Participants: Midwest Foundation Corporation Alberici Constructors, Inc.
Jacobs Engineering Group Inc. Burns & McDonnell
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Evaluation Items

e Missouri River Bridge(s) scope
 Roadway and other structures
 Method of Handling Traffic

* Schedule

* Disadvantage Business Enterprise/Workforce
diversity plan

» Safety plan
* Contract cost
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AB/MBI Project Limits &

Scope Highlights
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KCI Project Limits &
Scope nghllghts
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Massman-Traylor
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Massman/Traylor Project Limits
& Scope Highlights
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Walsh - Alberici
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Walsh - Alberici Project Limits
& Scope nghllghts
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Recommendation of
Best Value Proposer

Walsh-Alberici Team
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Traffic Control During Construction

 Maintain current number lanes with no peak
volume closures

* Chesterfield Airport Road Bridge remains open

* Two partial weekend detours of I-64 for

Chesterfield Airport bridge demo and girder
setting

* Provide emergency pull off areas within the
project limits
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I-64 DANIEL BOONE BRIDGE TIMELINE
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Recommendation

Apparent Best Value Proposer
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I-64 Daniel Boone
Missouri River Bridge

www.modot.org/boonebridge
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